

TANY 24-10 / D214962

Pavement Rehabilitation, Mill and Inlay, Safety Improvements and Miscellaneous Work between Milepost 24.0 and Milepost 29.4 in Rockland County

QUESTIONS AND ANSWERS

Q1. Tree cutting restrictions under special notes limit tree removal to between November 1st and March 31st. Being this project bids mid-march and has a completion date of November 1st 2024, when will the contractor be allowed to perform this work?

A1. After review and consideration, the construction completion date will be extended to November 29th 2024. This change will be incorporated in a forthcoming Amendment.

March 8, 2024

Q2. The quantity for item #130 Stone Filling (Medium) is 2,853 CY. The quantity workup shows this quantity as the tons. The quantity should be approximately 1,343 CY.

A2. This is being addressed as part of Amendment #2.

Q3. The quantity workup for item 203.24000025 Shoulder Backup Material's notes used a 2" x 2' wedge for calculations. It appears the calculation is for a 2' x 2' wedge. Please confirm.

A3. This is being addressed as part of Amendment #2.