

NEW YORK STATE THRUWAY AUTHORITY
DEPARTMENT OF ENGINEERING

ALBANY, NY
JANUARY 19, 2024

AMENDMENT NO. 1
TO

CONTRACT TAA 23-25B
D214941
THRUWAY BRIDGE REHABILITATION
OVER THE WALLKILL RIVER, MP 81.72
IN THE ALBANY DIVISION
OF THE NEW YORK STATE THRUWAY
IN ULSTER COUNTY

IN THE LETTING OF
JANUARY 24, 2024

NOTE: This amendment shall be attached to and become a part of the Proposal for Contract TAA 23-25B.

NOTICE

PROPOSAL

1. The Letting Date for this project has been rescheduled to **February 7, 2024**. All Bidders are authorized to **CHANGE** the Contract Proposal cover to read: **LETTING OF FEBRUARY 7, 2024**.
2. On Contract Proposal (and Bid Proposal) pages numbered 1 and 173, and in all other locations in the Contract Proposal, **CHANGE** the COMPLETION DATE to **November 20, 2026**.

The Bidder **MUST** complete Page **199** of the Proposal acknowledging receipt of this amendment. If the Bidder fails to complete the "Amendment Acknowledgement" sheet, his bid could be declared informal thereby delaying award of the contract.

PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

Brent E. Howard, P.E.
Acting Chief Engineer