
PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.01 Unit: LS
Desc.: Lead Exposure Control Plan

CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1 LS

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.02 Unit: DC
Desc.: Medical Testing

CALCULATED QUANTITY: 8000.00 DC ESTIMATED QUANTITY: 8000 DC

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.03 Unit: DC
Desc.: Personal Exposure Monitoring Sample Analysis

CALCULATED QUANTITY: 4000.00 DC ESTIMATED QUANTITY: 4000 DC

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.04 Unit: CW
Desc.: Decontamination Facilities 

CALCULATED QUANTITY: 4.00 CW ESTIMATED QUANTITY: 4 CW

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.090001 Unit: LS
Desc.: Environmental Ground Protection (Northbound Structure)

CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1 LS

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.090002 Unit: LS
Desc.: Environmental Ground Protection (Southbound Structure)

CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1 LS

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.100001 Unit: LS
Desc.: Environmental Waterway Protection (Northbound Structure)

CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1 LS

21-03935-001



PROJECT: Assignment No. 1 -  Bridge Preservation JMT ID:

LOC.: MP 81.71  I -87 over Wallkill River Done By: TRB 1/22/2024
CLIENT: NYS Thruway Authority Check By: RDH 1/22/2024

CLIENT ID:  Correct By: - -
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By: - -

Item No.: 570.100002 Unit: LS
Desc.: Environmental Waterway Protection (Southbound Structure)

CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1 LS

21-03935-001



FROM STATION TO STATION COMMENTS LENGTH (FT)

STAGE 2 MEDIAN - BEGIN 75.00

STAGE 2 MEDIAN - BEGIN 240.00

STAGE 2 SHOULDER - BEGIN 145.00

STAGE 2 SHOULDER - BEGIN 360.00

STAGE 2 MEDIAN - END 300.00

STAGE 2 MEDIAN - END 75.00

STAGE 2 SHOULDER - END 150.00

STAGE 3 MEDIAN - BEGIN 75.00

STAGE 3 MEDIAN - BEGIN 250.00

STAGE 3 SHOULDER - BEGIN 280.00

STAGE 3 MEDIAN - END 360.00

STAGE 3 MEDIAN - END 75.00

STAGE 3 SHOULDER - END 270.00

STAGE 3 SHOULDER - END 160.00

2,815.00

2,815

STANDARD SHEETS FOR 619

PREPARED BY: RTJ

CHECKED BY: MWC

COMP DATE: 1/9/2024

ITEM 619.1711 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING 

PROHIBITED)

TOTAL:  

Added for unanticipated field conditions:  

SAY:  



FROM STATION TO STATION COMMENTS LENGTH (FT)

STAGE 2 SHOULDER 680.00

STAGE 3 MEDIAN 180.00

STAGE 3 MEDIAN 660.00

STAGE 3 MEDIAN 90.00

1,610.00

1,610

STANDARD SHEETS FOR 619

PREPARED BY: RTJ

CHECKED BY: MWC

COMP DATE: 1/9/2024

ITEM 619.1713 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 3 (PINNING 

PROHIBITED)

TOTAL:  

Added for unanticipated field conditions:  

SAY:  



FROM STATION TO STATION COMMENTS LENGTH (FT)

STAGE 3 SHOULDER 660.00

660.00

660

STANDARD SHEETS FOR 619

PREPARED BY: RTJ

CHECKED BY: MWC

COMP DATE: 1/9/2024

ITEM 619.1715 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 5 (PINNING 

PROHIBITED)

TOTAL:  

Added for unanticipated field conditions:  

SAY:  



FROM STATION TO STATION COMMENTS LENGTH (FT)

STAGE 2 MEDIAN 180.00

STAGE 2 MEDIAN 690.00

STAGE 2 MEDIAN 180.00

1,050.00

1,050

STANDARD SHEETS FOR 619

PREPARED BY: RTJ

CHECKED BY: MWC

COMP DATE: 1/9/2024

ITEM 619.1716 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING 

REQUIRED)

TOTAL:  

Added for unanticipated field conditions:  

SAY:  




