PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No.:  570.01 Unit; LS
Desc..  Lead Exposure Control Plan
CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1LS




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No.:  570.02 Unit; DC
Desc..  Medical Testing
CALCULATED QUANTITY: 8000.00 DC ESTIMATED QUANTITY: 8000 DC




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No..  570.03 Unit: DC
Desc..  Personal Exposure Monitoring Sample Analysis
CALCULATED QUANTITY: 4000.00 DC ESTIMATED QUANTITY: 4000 DC




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No..  570.04 Unit: CW
Desc.:  Decontamination Facilities
CALCULATED QUANTITY: 4.00 CW ESTIMATED QUANTITY: 4 CW




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No.: ~ 570.090001 Unit: LS
Desc..  Environmental Ground Protection (Northbound Structure)
CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1LS




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No.:  570.090002 Unit: LS
Desc..  Environmental Ground Protection (Southbound Structure)
CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1LS




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No.: ~ 570.100001 Unit: LS
Desc..  Environmental Waterway Protection (Northbound Structure)
CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1LS




PROJECT:  Assignment No. 1 - Bridge Preservation JMT ID:

21-03935-001

TRB 1/22/2024

|
FV( “? LOC.: MP 81.71 |-87 over Wallkill River Done By:
CLIENT: NYS Thruway Authority Check By:
D
4 Mo CLENT ID:

RDH 1/22/2024

Correct By:
SUBJECT: ENGINEER'S ESTIMATE - ITEM QUANTITY Verify By:
ltem No.:  570.100002 Unit: LS
Desc..  Environmental Waterway Protection (Southbound Structure)
CALCULATED QUANTITY: 1.00 LS ESTIMATED QUANTITY: 1LS




ITEM 619.1711 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 1 (PINNING

PROHIBITED)

FROM STATION TO STATION COMMENTS LENGTH (FT)
STAGE 2 MEDIAN - BEGIN 75.00
STAGE 2 MEDIAN - BEGIN 240.00
STAGE 2 SHOULDER - BEGIN 145.00
STAGE 2 SHOULDER - BEGIN 360.00
STAGE 2 MEDIAN - END 300.00
STAGE 2 MEDIAN - END 75.00
STAGE 2 SHOULDER - END 150.00
STAGE 3 MEDIAN - BEGIN 75.00
STAGE 3 MEDIAN - BEGIN 250.00
STAGE 3 SHOULDER - BEGIN 280.00
STAGE 3 MEDIAN - END 360.00
STAGE 3 MEDIAN - END 75.00
STAGE 3 SHOULDER - END 270.00
STAGE 3 SHOULDER - END 160.00

TOTAL: 2,815.00
Added for unanticipated field conditions:
SAY: 2,815

STANDARD SHEETS FOR 619

PREPARED BY: RTJ
CHECKED BY: MWC
COMP DATE: 1/9/2024




ITEM 619.1713 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 3 (PINNING

PROHIBITED)

FROM STATION TO STATION COMMENTS LENGTH (FT)
STAGE 2 SHOULDER 680.00

STAGE 3 MEDIAN 180.00

STAGE 3 MEDIAN 660.00

STAGE 3 MEDIAN 90.00

TOTAL: 1,610.00

Added for unanticipated field conditions:
SAY: 1,610

STANDARD SHEETS FOR 619

PREPARED BY: RTJ
CHECKED BY: MWC
COMP DATE: 1/9/2024




ITEM 619.1715 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 5 (PINNING

PROHIBITED)
FROM STATION TO STATION COMMENTS LENGTH (FT)
STAGE 3 SHOULDER 660.00
TOTAL: 660.00
Added for unanticipated field conditions:
SAY: 660

STANDARD SHEETS FOR 619

PREPARED BY: RTJ
CHECKED BY: MWC
COMP DATE: 1/9/2024




ITEM 619.1716 (LF)

TEMPORARY POSITIVE BARRIER - CATEGORY 6 (PINNING

REQUIRED)

FROM STATION TO STATION COMMENTS LENGTH (FT)
STAGE 2 MEDIAN 180.00

STAGE 2 MEDIAN 690.00

STAGE 2 MEDIAN 180.00

TOTAL: 1,050.00

Added for unanticipated field conditions:
SAY: 1,050

STANDARD SHEETS FOR 619

PREPARED BY: RTJ
CHECKED BY: MWC
COMP DATE: 1/9/2024






